
North North BuildoutBuildout and South  and South BuildoutBuildout
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Pre-Solicitation Meeting
October 16, 2008

Matthew Alexander, P.E.

Project Manager

Compartment B Compartment B BuildoutBuildout

Stormwater Treatment AreaStormwater Treatment Area



2

Compartment B Compartment B BuildoutBuildout
Stormwater Treatment AreaStormwater Treatment Area
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B
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Compartment B Build-outCompartment B Build-out
Potential Contract FeaturesPotential Contract Features

Pump station(s)
Canals
Levees
Water control structures
Electrical/I&C
Demolition
Clearing/grubbing
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Component of the Everglades Construction
Project and the Everglades Protection Area
Tributary Basins Long-Term Plan for Achieving
Water Quality Goals (Long-Term Plan)

Included in the 10-Year Strategic Plan and the
current Annual Plan

Assist with Redistribution of Flows and Loads in
the Stormwater Treatment Area System to
achieve optimal performance

Basis and Purpose
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North Buildout Civil Works

South Buildout Civil Works

Civil Works Bid PackagesCivil Works Bid Packages



North North BuildoutBuildout Features Features
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North Buildout
Stormwater Treatment Area

Site 4,500 acres

15 miles of levee

15 miles of canal

12 control

structures

West L-6 Levee

Repair
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Demolition of Existing Facilities

Pump
stations
and
culverts

Removal of
farm roads
and filling
of farm
ditches
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Canal  -  Typical Cross Section
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Levees
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Water Control Structures
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Water Control Structures

• Slide Gates and
Electric Operators

• Control Building

• Handrails and
Grating
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Water Control Structures - Electrical
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Stilling Wells and Staff Gauges
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Platforms and Weed Barriers



South South BuildoutBuildout Features Features
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South Buildout
Stormwater Treatment Area

Site 3,000acres

8 miles of canal

9 miles of levee

8 control
structures

G-445 Seepage
Pump Station

10,000 ft
L-6 Canal Levee
Degrade
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South Buildout
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South Buildout – East side at L-6 Canal
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Inflow/Spreader Canal Inflow/Spreader Canal ––
Typical Cross SectionTypical Cross Section
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Seepage Pump Station G-445
26 cubic feet per second
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Cell 4

STA-2 Cell 3

STA-2 Cell 2

Inflow to

G-335 PS

SBO Cell 7

SBO Cell 8

G-368

Inflow to

G-436 PS

Final Plug

Outflow
Canal
Extension



Schedule & EngineerSchedule & Engineer’’s Estimates Estimate
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Schedule

Bid Issue

  North Buildout     October 30, 2008

  South Buildout   November 6, 2008

Pre-Bid Meeting

         North Buildout November 13, 2008

  South Buildout    November 19, 2008

Bid Opening

  North Buildout   December 9, 2008

  South Buildout December 11, 2008

Governing Board          January 2009

Construction Start                                     February 2009

Flow Capable                        December 2010
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Engineer’s Estimate

 $ 24,000,000 -

$27,000,000
South Buildout Stormwater Treatment Area

 $ 29,000,000 -

$33,000,000
North Buildout Stormwater Treatment Area

Estimated Current

Cost
COMPARTMENT B North Buildout & South Buildout



Thank youThank you


